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This rider is part of the contract between

Technical contact

the promoter and Cie Mesdemoiselles. Olivier +33(0)6 19 8582 36

Adjustments may be made but only after olivier.pierre94@gmail.com
a written validation of the stage manager. |  [RRURREEREEEE B /000 BRI [-oooeereeesses s s e

cie.mesdemoiselles@gmail.com

IMPLANTATION AREA

Provide a minimum space of 22m width by 21m length, without shaft or overhead power line, consisting of a flat
floor (without hollow or hump), leveled, stabilized, non-floodproof in case of rain. A plan of the underground
network will have to be sent to the stage manager to make sure that the setup of the 7 stakes at 80cm depth will
be possible. The ground at each anchor point (stakes) must withstand a pulling force of at least 1 ton.

STAGE SET

see attached drawings

- Wooden floor 6m wide by 8m long
- Poles and guying
* 8m high
* Floor space required for guying : 15m wide by 20m long
e 7 stakes planted on 80cm deep.
If it is impossible to plant on the site (pavers, underground network, etc.) : the organizer will provide
concrete pads of 1 ton minimum equipped with points of attachment of equivalent strength.
We NEED to plant 4 small stakes (#3cm - 30cm deep)
- Tier composed of 9 rows of benches (1.6m wide) on 4 lines (see attached drawings)

SOUND

The promoter will provide :

* 2x separate 16A 220/240v (50Hz) power supplies at the mixing desk + amplifiers rack
* 1x riser2m x2m x 0.4m
* 1x Pro-Tent 3m x 3m (to protect mixing desk and computer from the sun and the rain)

We provide our sound system (4x 15" + 1x 18"), the mixing desk, and a HF microphone (596-620 MHz).

The mixing desk will be centered behind the audience. We need a table for a 01v YAMAHA, a laptop, an audio
interface and a MIDI controller (1.5m x 0.5m minimum).

The sound settings will be done in the morning of the day of performance.
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LIGHT

in case of night performance

The promoter will provide :
¢ 2x Dimmers (6x2000w)
* 1x 32A power suppli
® 8x PARG64 (4xCP62/2xCP61/2xCP95) + 2 floor stands
* Wires:
- PC16A 20m
- PC16A 10m
- PC16A5m
- Biplites
- DMX
¢ 2x Light stands (H=4m) + "T" on the top

Focus will be set on the evening before the day of the show.

The promoter have to manage :

Only one room may be

sufficient if spacious

enough

¢ the light for the audience before and after the performance

¢ the extinction or occultation of any urban lighting that may interfere with the
scenic images

¢ emergency lighting in case of local breakdown or interruption of the electrical
network

MISCELLANEOUS

The promoter will provide

e 1x water point (we use buckets for the show)

* 2x street barriers for the setup of the poles and after the performance

* depending on the floor and the weather, a carpet to seat the audience on the floor
between the tier and the stage (in green on the drawing)
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* street barriers to securing the perimeter during assembly and disassembly (preventing access to onlookers)

* 1x CO2 extinguisher next to the stage manager

* 1x pack of 6 bottles of mineral water 1.5L per day minimum (please avoid small bottles 0.25L or 0.5L)

DRESSING ROOM, WARM-UP, CATERING

e 1x heated dressing-room with lock, for 3 persons, with toilet and shower in direct access, close to the

venue (<200m).
Provide drinking water, fruit juices, biscuits, fresh seasonal fruits, coffee, tea...
* 1x warm-up/stretch room heated (minimum 3mX6m) close to the venue (<200m)
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VEHICLES

The company travels with 1 car and 1 van + trailer.

Provide access + secure parking nearby :

* the place of accommodation AND representation for the car and the van

* the place of performance for the trailer

Access Setup Performance| Disassembly
Car %} O %}
Van %} %} %}
Trailer %} O %}

In the event of a late arrival the day before assembly, provide secure parking accessible to the van with the trailer at

the accommodation.

MEALS

Usually, the company on tour consists of 3 artists and 1 stage manager. However, it can happen that the
production assistant is also present. Hers possible arrival will be communicated to the promoter sufficiently in
advance to plan meals and accommodation accordingly.

From the arrival of the team, the promoter must plan each day :
* 4x full breakfasts (fruit juice, hot drink, bread, butter, etc ...) if not provided by the hotel
* 4x lunch with at least starter and main course + coffee
* 4x dinners with at least starter and main course + coffee

No particular diet is to report. However, meat is not necessary every time ! Artists love vegetables! Local

specialties will obviously be welcome !

If the performance is playing in the evening, the meals will preferably be after the show. Moreover, thank you to
provide a snack before the show (bread, cheese, cold meats ... Please avoid industrial sandwiches !!

ACCOMODATIONS

A decent and quiet hotel will be booked before the arrival of the team for the number of nights defined in the
contract.
* 4x single rooms (5 if production assistant confirmed)
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PLANNING AND STAFFING NEEDS

This planning may be subject to change depending on the season, the distance, the time of the show, etc ... A

definitive planning will be agreed between the promoter and the company before our arrival.

J H What ? Staff
16:00|Arrival of the company 1x |promoter responsible
Unloading the material technicians
16:30 . gl 2 i e The lighting technician will be
Trace anchor points > ) )
Planting stakes 4x necessary only in case of night
)1 [17:00[setup the poles performance. For performances
18:00|Setup the floor during the day, a stage technician
18:30|Lights setup 1x |light technician will el dieles,
19:30|Lunch break 1x [security agent
20:30|Light focus 1x |light technician 20:30 or when the night fell
22:00|End of the day 1x [security agent
9:00 [Sound setup
10:00|Sound settings
11:00|Rehearsal
12:30|Lunch break Duration of guarding depends of the
) show time : the stage manager will
7 1x|security agent be on site no later than 2 hours
before the performance
H [Show (=50 minutes) 1x|promoter responsible
J-0 Accessories storage
H+1 |Peat sweeping 4x|technicians
Disassembling the sound
Disassembling the poles
Disassembling the floor
H+2 |Extract the stakes 6x|technicians
Loading the material
Disassembling the lights
H+3 THE END
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